



उत्तर प्रदेश ग्रामीण बैंक
UTTAR PRADESH GRAMIN BANK

(सरकार के स्वामित्वाधीन अनुसूचित बैंक)
(Scheduled Bank Owned by Government)

RO/GON/P&E/2025-26/189

दिनांक: 01-12-2025

To
Chief Manager
IT Department
Head Office

Subject: Request for extending tender No ROGON/P&E : TENDER/2025-26/02 dated 11.11.2025 on Bank's website for supply and installation of flex material for signage at various branches and offices under Regional Office Gonda


Dear Sir/Madam,

With reference to the above mentioned tender we are extending the said tender No **ROGON/P&E :TENDER/2025-26/02 for 3 days with rest the terms & conditions remains same as per RFP and binding during this extended period.**

You are requested to kindly arrange to upload the above extension on the Bank's official website under the "Tender/Procurement" section, so that interested vendors may participate as per the terms and conditions mentioned in original tender document.

Thanking you,

Yours faithfully,


Regional Manager

Encl: Tender Document



RO/GON/P&E/2025-26/189

Date : 01/12/2025

Corrigendum

**Tender for Supply & Installation of flex Material for Sinage at Various
Branches & Offices of Regional Office Gonda**

Subject : Extension of Tender.

Date Of Commencement of tender	11.11.2025
Last date & time for submission of Bids (After Extension)	04.12.2025 till 03:00 PM
Contact Details	9889714430/7217028700

With reference to above mentioned tender we extending the said tender for three days **with rest the terms and conditions remains same and binding during this extension period as per RFP floated on dated 11.11.2025**


Regional Manager